

## Marshfield EWP RFP Questions

1. Can the deadline be extended to accommodate applicants addressing items that come up in addenda?

Answer: ***Due to time constraints, the deadline can not be extended.***

2. If the Town of Marshfield has been approved for up to \$14,625.40 in architectural and engineering fees. The NRCS may bear 100% of the engineering and administrative costs, does that mean the total budget for permitting assistance, engineering design and associated, various meetings, etc. is only \$14,625.40?

Answer: ***This is a typo, the budget for design, bid and construction phase support shall not exceed \$71,348***

- a. For construction costs, the NRCS will be paying 75%, but then the Town will get the remaining 25% from each landowner for their part of the construction (as per the agreement letter outlined in Task 6); is this correct?

Answer: ***NRCS has been approved for a waiver and will be able to cover 100% of construction as long as funds are available.***

- b. In the DAMAGE SURVEY REPORT REPAIRS TABLE there are 9 projects outlined with costs, but the Background section and the Cost Proposal section both reference 10 landowners and 10 projects, please clarify.

Answer: ***There are a total of 9 projects.***

- i. The construction costs outlined in this table are covered 75% by NRCS and 25% by the Town via each landowner, correct?

Answer: ***NRCS has been approved for a waiver and will be able to cover 100% of construction as long as funds are available.***

- ii. Can the full DSRs for the 10 sites be provided?

Answer: ***There are 9 sites, not 10. The full Damage Survey Reports can be found on the CVRPC website linked [here](#).***

- c. Overall, I think the anticipated funding for the project is a bit unclear and more specific target budget would be helpful. What is the Town's target budget for Tasks 1-13 for all 10 projects?

Answer: ***The total budget is \$785,729 of which \$714,381 is construction and 71,438 is TA***

3. Is the Scope and budget for the project expected to be broken out for Tasks 1-13 for each of the ten sites, or a single set of Tasks and Costs including those elements for each site in each task?

Answer: ***A single set of Tasks and Costs with elements for each site is expected.***

4. Can you supply more detail on each project's location and where each of these projects is on a map?

Answer: ***Please find the addresses of each site in the Damage Survey Reports.***

5. Permitting would include federal, state, and local permitting, correct?

Answer: ***Yes***

6. Permitting can take a long time in some cases, is it expected that all 10 projects will be designed, permitted, and construction completed within 8 months by Dec. 11, 2024 or is there flexibility in the schedule?

Answer: ***There are 9 total projects for Marshfield. In the event of permitting delays there may flexibility in the timeline.***