

Town of Middlesex
Emergency Watershed Protection Program

Addendum # 3

October 20, 2026

The contract documents for Town of Middlesex EWP project, dated October 8, 2026, are modified as follows:

Bid Instructions:

1. After the Notice of Award and Agreement are signed but prior to receiving the Notice to Proceed, the selected contractor will be responsible for providing the Town with two separate water control plans and work schedules for 255 and 203 Brook Road with the following information included:

- Water control plan from the contractor detailing how the work site will be kept dry.
- Schedule with specific dates from the contractor detailing when in stream work will occur and when it will be completed.

2. Attached are updated contract documents with the following changes (addition of water control plan requirement):

Page IB-3: The NOTICE TO PROCEED shall be issued within ten (10) days of the execution of the Agreement by the OWNER *and written approval from the Department of Environmental Conservation pending satisfactory completion of two separate Water Control Plans and Work Schedules for 255 and 203 Brook Road by the CONTRACTOR.* Should there be reasons why the NOTICE TO PROCEED cannot be issued within such period, the time may be extended by mutual agreement between the

OWNER and CONTRACTOR. If the NOTICE TO PROCEED has not been issued within the ten (10) day period or within the period mutually agreed upon, the CONTRACTOR may terminate the Agreement without further liability on the part of either party.

Full proposals due by 3:30 PM 27 October 2026

For questions contact frasca@cvregion.com