Berlin Elementary School Stormwater Improvements - 100% Design Cost Estimate

VTrans L . . o
Description Unit | Quantity | Unit Price Amount
Code
Site Preparation
Mobilization LS 1 $5,000.00 $5,000.00
653.55 Project Demarcation Fencing LF 300 $1.59 $477.00
653.20 Temporary Erosion Matting SY 200 $2.34 $468.00
649.51 Geotextile for silt fence SY 400 $4.07| $1,628.00
652.10 EPSC Plan LS 1 $500.00 $500.00
Construction Staking HR 8 $90.00 $720.00
Subtotal: $8,793.00
Bioretention Basin (w/labor and trucking included)
203.15 Common Excavation cYy 2000 $12.50 | $25,000.00
651.35 Topsoil (Bioretention Soil) cYy 285 $35.46 | $10,106.10
629.54 Crushed Stone Bedding TON 75 $30.79 $2,309.25
613.11 Type Il Stone (weirs and overflow) CcYy 30 $45.47 $1,364.10
N/A Plants (Perennial Plugs) EACH| 1315 $1.00 $1,315.00
651.15 Seed (grass) LBS 10 $8.01 $80.10
601.0910 |15" CPEP Pipe LF 70 $63.96 $4,477.20
605.20 6" Perforated Pipe LF 110 $23.06 $2,536.60
604.20 Precast Reinforced Concrete Catch Basin with Cast EACH 1 $3.822.01 $3.822.01
Iron Grate
Subtotal:  $51,010.36
Pre-Treatment
203.15 Common Excavation cYy 250 $12.50 $3,125.00
629.54 Crushed Stone Bedding TON 0.7 $30.79 $21.55
Prop Hy(.jro International 6' Downstream Defender (includes EACH 1 $13,000.00 | $13,000.00
delivery)
Subtotal:  $16,146.55
Conveyance Costs (w/labor and trucking included)
203.15 Common Excavation cYy 550 $12.50 $6,875.00
204.20 Trench Excavation of Earth cy 459 $18.03 $8,275.77
601.0905 |12" CPEP Pipe LF 80 $59.42 $4,753.60
601.0910 |15" CPEP Pipe LF 530 $63.96 | $33,898.80
604.20 Precast Reinforced Concrete Catch Basin with Cast EACH 4 $3.822.01 | $15,288.04
Iron Grate
651.15 Seed (grass) LBS 10 $7.79 $77.90
653.20 Temporary Erosion Matting Sy 400 $2.34 $936.00
Subtotal:  $70,105.11
Subtotal: $146,055.02
Construction Oversight HR 40 $100.00| $4,000.00
Construction Contingency - 20% $14,605.50

Total (Rounded)

$165,000.00




