
Berlin Fire Department Stormwater Improvements ‐ 100% Design Cost Estimate

VTrans 

Code
Description Unit Quantity Unit Price Amount

Mobilization LS 1 $5,000.00 $5,000.00

653.55 Project Demarcation Fencing LF 500 $1.59 $795.00

649.51 Geotextile for silt fence SY 240 $4.07 $976.80

652.10 EPSC Plan LS 1 $500.00 $500.00

Construction Staking HR 8 $90.00 $720.00

$7,991.80

203.15 Common Excavation CY 315 $12.50 $3,937.50

651.35 Topsoil CY 250 $35.46 $8,865.00

629.54 Crushed Stone Bedding TON 75 $30.79 $2,309.25

613.11 Type II Stone (overflow) CY 30 $45.47 $1,364.10

N/A Plants (Perennial Plugs) EACH 1000 $1.00 $1,000.00

651.15 Seed (grass) LBS 15 $8.01 $120.15

601.0905 12" CPEP Outlet Works^ LF 65 $59.42 $3,862.30

605.20 6" Perforated Pipe LF 40 $23.06 $922.40

653.20 Temporary Erosion  Matting SY 332 $2.34 $776.88

604.20
Precast Reinforced Concrete Catch Basin with Cast Iron 

Grate
EACH 1 $3,822.01 $3,822.01

$26,979.59

204.20 Trench Excavation of Earth CY 1400 $18.03 $25,242.00

601.0905 12" CPEP LF 210 $59.42 $12,478.20

605.20 6" Perforated Pipe LF 180 $23.06 $4,150.80

604.20
Precast Reinforced Concrete Catch Basin with Cast Iron 

Grate
EACH 2 $3,822.01 $7,644.02

651.15 Seed (grass) LBS 15 $7.79 $116.85

$49,631.87

$84,603.26

Construction Oversight HR 40 $100.00 $4,000.00

Construction Contingency ‐ 20% $16,920.65

$106,000.00

Subtotal:

Total (Rounded)

^ 12" CPEP pipe cost from 2018 2‐year Average Price List

Site Preparation

Subtotal:

Bioretention Basin (w/labor and trucking included)

Subtotal:

Conveyance Costs (w/labor and trucking included)

Subtotal:


