
Berlin Elementary School Stormwater Improvements ‐ 100% Design Cost Estimate

VTrans 

Code
Description Unit Quantity Unit Price Amount

Mobilization LS 1 $5,000.00 $5,000.00

653.55 Project Demarcation Fencing LF 300 $1.59 $477.00

653.20 Temporary Erosion  Matting SY 200 $2.34 $468.00

649.51 Geotextile for silt fence SY 400 $4.07 $1,628.00

652.10 EPSC Plan LS 1 $500.00 $500.00
Construction Staking HR 8 $90.00 $720.00

$8,793.00

203.15 Common Excavation CY 2000 $12.50 $25,000.00

651.35 Topsoil (Bioretention Soil) CY 285 $35.46 $10,106.10

629.54 Crushed Stone Bedding TON 75 $30.79 $2,309.25

613.11 Type II Stone (weirs and overflow) CY 30 $45.47 $1,364.10

N/A Plants (Perennial Plugs) EACH 1315 $1.00 $1,315.00

651.15 Seed (grass) LBS 10 $8.01 $80.10

601.0910 15" CPEP Pipe LF 70 $63.96 $4,477.20

605.20 6" Perforated Pipe LF 110 $23.06 $2,536.60

604.20
Precast Reinforced Concrete Catch Basin with Cast 

Iron Grate
EACH 1 $3,822.01 $3,822.01

$51,010.36

203.15 Common Excavation CY 250 $12.50 $3,125.00

629.54 Crushed Stone Bedding TON 0.7 $30.79 $21.55

Prop
Hydro International 6' Downstream Defender (includes 

delivery)
EACH 1 $13,000.00 $13,000.00

$16,146.55

203.15 Common Excavation CY 550 $12.50 $6,875.00

204.20 Trench Excavation of Earth CY 459 $18.03 $8,275.77

601.0905 12" CPEP Pipe LF 80 $59.42 $4,753.60

601.0910 15" CPEP Pipe LF 530 $63.96 $33,898.80

604.20
Precast Reinforced Concrete Catch Basin with Cast 

Iron Grate
EACH 4 $3,822.01 $15,288.04

651.15 Seed (grass) LBS 10 $7.79 $77.90

653.20 Temporary Erosion  Matting SY 400 $2.34 $936.00

$70,105.11

$146,055.02
Construction Oversight HR 40 $100.00 $4,000.00
Construction Contingency ‐ 20% $14,605.50

$165,000.00

Subtotal:

Total (Rounded)

Site Preparation

Subtotal:

Bioretention Basin (w/labor and trucking included)

Conveyance Costs (w/labor and trucking included)

Subtotal:

Subtotal:

Pre‐Treatment

Subtotal:


