
Chimney Sweep Fireplace Shop Stormwater Improvements ‐ 100% Design Cost Estimate

VTrans 

Code
Description Unit Quantity Unit Price Amount

Mobilization LS 1 $5,000.00 $5,000.00

653.55 Project Demarcation Fencing LF 500 $1.59 $795.00

652.10 EPSC Plan LS 1 $2,500.00 $2,500.00

653.20 Temporary Erosion  Matting SY 60 $2.34 $140.40

649.51 Geotextile for silt fence SY 520 $4.07 $2,116.40

652.20 Monitoring EPSC Plan HR 8 $40.21 $321.68

Construction Staking HR 8 $90.00 $720.00

$11,593.48

N/A MC3500 EACH 90 431.25$           $38,812.50

N/A MC3500 18T END CAP EACH 18 458.85$           $8,259.30

N/A MC3500 24B END CAP EACH 3 458.85$           $1,376.55

N/A MC3500 PLAIN END CAP EACH 1 327.75$           $327.75

N/A 18" MC3500 DOUBLE TEE EACH 6 902.72$           $5,416.29

N/A 18" MC3500 SINGLE TEE EACH 2 463.53$           $927.06

N/A 18" MC3500 90 BEND EACH 3 210.40$           $631.21

N/A 18" COUPLERS EACH 30 25.01$             $750.38

N/A 24" COUPLERS EACH 3 35.28$             $105.85

N/A 18" N12 AASHTO FOR MANIFOLD EACH 40 13.58$             $543.26

N/A 24" N12 AASHTO FOR ISOLATOR ROW EACH 20 20.49$             $409.86

N/A 601TG TO WRAP SYSTEM (SY) SY 3500 0.72$                $2,535.75

N/A 315WTM FOR SCOUR PROTECTION (SY) SY 1000 0.68$                $678.50

N/A 6" INSERTA TEE EACH 2 106.46$           $212.91

N/A 6" BLUE HOLE SAW EACH 1 319.99$           $319.99

N/A 12" INLINE DRAIN EACH 2 351.90$           $703.80

N/A 6" N12 AASHTO FOR IP PORTS EACH 20 2.56$                $51.29

$62,062.25

604.20 Precast Reinforced Concrete Catch Basin with Cast Iron Grate EACH 4 $3,822.01 $15,288.04

604.11 Concrete Manhole with Cast Iron Cover EACH 6 $5,000.00 $30,000.00

203.15 Common Excavation CY 1980 $12.50 $24,750.00

204.20 Trench Excavation of Earth CY 1989 $18.03 $35,861.67

629.54 Crushed Stone Bedding TON 670 $30.79 $20,629.30

301.26 Subbase of Crushed Gravel, Fine Graded (Bedding Sand) CY 220 $36.38 $8,003.60

601.0910 15" CPEP Pipe LF 193 $51.48 $9,935.64

601.0915 18" CPEP Pipe LF 19 $56.79 $1,079.01

601.0920 24" CPEP Pipe LF 166 $63.96 $10,617.36

613.11 Type II Stone (pipe outlet) CY 15 $45.47 $682.05

605.11 8 inch underdrain pipe LF 500 $27.04 $13,520.00

651.15 Seed (grass) LBS 10 $8.01 $80.10

N/A Remove and Reset AG Propane Tanks* EACH 2 $2,000.00 $4,000.00

679.25 Remove and Reset Light Pole EACH 1 $4,933.33 $4,933.33

N/A 30 Mil PVC Liner SY 1140 $5.68 $6,475.20

301.26 Parking Lot Subbase of Crushed Gravel, Fine CY 381 $36.38 $13,844.61

406.25 Bituminous Pavement  TONS 32.3 $200.00 $6,459.44

$206,159.36

$279,815.08

Labor for chamber installation HR 160 $50.00 $8,000.00

Construction Oversight HR 80 $100.00 $8,000.00

Construction Contingency ‐ 20% $27,981.51

$324,000.00

Subtotal:

Total (Rounded )

*Estimated

Site Preparation

Subtotal:

Chamber Costs

Subtotal:

Associated Infrastructure and Other Costs

Subtotal:


