Chimney Sweep Fireplace Shop Stormwater Improvements - 100% Design Cost Estimate

Virans Description Unit Quantity Unit Price Amount
Code
Site Preparation
Mobilization LS 1 $5,000.00 $5,000.00
653.55 Project Demarcation Fencing LF 500 $1.59 $795.00
652.10 EPSC Plan LS 1 $2,500.00 $2,500.00
653.20 |Temporary Erosion Matting SY 60 $2.34 $140.40
649.51 |Geotextile for silt fence SY 520 $4.07 $2,116.40
652.20 Monitoring EPSC Plan HR 8 $40.21 $321.68
Construction Staking HR 8 $90.00 $720.00
Subtotal: $11,593.48
Chamber Costs
N/A MC3500 EACH 90| $ 431.25 $38,812.50
N/A MC3500 18T END CAP EACH 18] $ 458.85 $8,259.30
N/A MC3500 24B END CAP EACH 3| $ 458.85 $1,376.55
N/A MC3500 PLAIN END CAP EACH 1 $ 327.75 $327.75
N/A 18" MC3500 DOUBLE TEE EACH 6| S 902.72 $5,416.29
N/A 18" MC3500 SINGLE TEE EACH 2| S 463.53 $927.06
N/A 18" MC3500 90 BEND EACH 3| $ 210.40 $631.21
N/A 18" COUPLERS EACH 30| S 25.01 $750.38
N/A 24" COUPLERS EACH 3| $ 35.28 $105.85
N/A 18" N12 AASHTO FOR MANIFOLD EACH 40 $ 13.58 $543.26
N/A 24" N12 AASHTO FOR ISOLATOR ROW EACH 20| S 20.49 $409.86
N/A 601TG TO WRAP SYSTEM (SY) SY 3500( $ 0.72 $2,535.75
N/A 315WTM FOR SCOUR PROTECTION (SY) SY 1000( $ 0.68 $678.50
N/A 6" INSERTA TEE EACH 2| S 106.46 $212.91
N/A 6" BLUE HOLE SAW EACH 1 $ 319.99 $319.99
N/A 12" INLINE DRAIN EACH 2| S 351.90 $703.80
N/A 6" N12 AASHTO FOR IP PORTS EACH 20| S 2.56 $51.29
Subtotal: $62,062.25
Associated Infrastructure and Other Costs
604.20 Precast Reinforced Concrete Catch Basin with Cast Iron Grate EACH 4 $3,822.01 $15,288.04
604.11 Concrete Manhole with Cast Iron Cover EACH 6 $5,000.00 $30,000.00
203.15 Common Excavation cYy 1980 $12.50 $24,750.00
204.20 Trench Excavation of Earth cY 1989 $18.03 $35,861.67
629.54 Crushed Stone Bedding TON 670 $30.79 $20,629.30
301.26 Subbase of Crushed Gravel, Fine Graded (Bedding Sand) cY 220 $36.38 $8,003.60
601.0910 (15" CPEP Pipe LF 193 $51.48 $9,935.64
601.0915 (18" CPEP Pipe LF 19 $56.79 $1,079.01
601.0920 (24" CPEP Pipe LF 166 $63.96 $10,617.36
613.11 |Type |l Stone (pipe outlet) cy 15 $45.47 $682.05
605.11 8 inch underdrain pipe LF 500 $27.04 $13,520.00
651.15 |Seed (grass) LBS 10 $8.01 $80.10
N/A Remove and Reset AG Propane Tanks* EACH 2 $2,000.00 $4,000.00
679.25 Remove and Reset Light Pole EACH 1 $4,933.33 $4,933.33
N/A 30 Mil PVC Liner SY 1140 $5.68 $6,475.20
301.26 Parking Lot Subbase of Crushed Gravel, Fine (&% 381 $36.38 $13,844.61
406.25 |Bituminous Pavement TONS 32.3 $200.00 $6,459.44
Subtotal: $206,159.36
Subtotal: $279,815.08
Labor for chamber installation HR 160 $50.00 $8,000.00
Construction Oversight HR 80 $100.00 $8,000.00
Construction Contingency - 20% $27,981.51
Total (Rounded ) $324,000.00

*Estimated




