Berlin Fire Department Stormwater Improvements - 100% Design Cost Estimate

Virans Description Unit | Quantity | Unit Price Amount
Code
Site Preparation
Mobilization LS 1 $5,000.00 $5,000.00
653.55 Project Demarcation Fencing LF 500 $1.59 $795.00
649.51 Geotextile for silt fence SY 240 $4.07 $976.80
652.10 EPSC Plan LS 1 $500.00 $500.00
Construction Staking HR 8 $90.00 $720.00
Subtotal: $7,991.80
Bioretention Basin (w/labor and trucking included)
203.15 Common Excavation cY 315 $12.50| $3,937.50
651.35 Topsoil cY 250 $35.46 $8,865.00
629.54 Crushed Stone Bedding TON 75 $30.79 $2,309.25
613.11 Type Il Stone (overflow) cy 30 $45.47 $1,364.10
N/A Plants (Perennial Plugs) EACH| 1000 $1.00[ $1,000.00
651.15 Seed (grass) LBS 15 $8.01 $120.15
601.0905 (12" CPEP Outlet Works” LF 65 $59.42| $3,862.30
605.20 6" Perforated Pipe LF 40 $23.06 $922.40
653.20 Temporary Erosion Matting SY 332 $2.34 $776.88
604.20 Precast Reinforced Concrete Catch Basin with Cast Iron EACH 1 $3.822.01| $3,822.01
Grate
Subtotal:  $26,979.59
Conveyance Costs (w/labor and trucking included)
204.20 Trench Excavation of Earth cYy 1400 $18.03 | $25,242.00
601.0905 |12" CPEP LF 210 $59.42| $12,478.20
605.20 6" Perforated Pipe LF 180 $23.06| $4,150.80
604.20 Precast Reinforced Concrete Catch Basin with Cast Iron EACH ) $3.822.01| $7,644.02
Grate
651.15 Seed (grass) LBS 15 $7.79 $116.85
Subtotal:  $49,631.87
Subtotal: $84,603.26
Construction Oversight HR 40 $100.00( $4,000.00
Construction Contingency - 20% $16,920.65
Total (Rounded) $106,000.00

A 12" CPEP pipe cost from 2018 2-year Average Price List




