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4. The ENGINEER agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with Federal assistance provided 

by FEMA. a. Standard. Non-Federal entities and Contractors are subject to the 
debarment and suspension regulations implementing Executive Order 12549, 

Debarment and Suspension (1986) and Executive Order 12689, Debarment and 
Suspension (1989) at 2 C.F.R. Part 180 and the Department of Homeland 

Security’s regulations at 2 C.F.R. Part 3000 (Nonprocurement Debarment and 
Suspension). 

 

CONTRACTOR BREACH, ERRORS AND OMISSIONS 

1. Any breach of the terms of this Contract, or material errors and omissions in the 

work product of the ENGINEER must be corrected by the ENGINEER at no cost to 
the State, and a ENGINEER may be liable for the State's costs and other damages 

resulting from errors or deficiencies in its performance.  
2. Neither the States’ review, approval or acceptance of nor payment for, the services 

required under this Contract shall be construed to operate as a waiver of any 

rights under this Contract or of any cause of action arising out of the performance 
of this Contract. 

3. The rights and remedies of the State provided for under this Contract are in 
addition to any other rights and remedies provided by law or elsewhere in the 

Contract. 

 

TERMINATION FOR CONVENIENCE 

1. General 
a. Any termination for convenience shall be effected by delivery to the 

ENGINEER an Order of Termination specifying the termination is for the 
convenience of the Agency, the extent to which performance of work under 

the Contract is terminated, and the effective date of the termination. 
b. In the event such termination occurs, without fault and for reasons beyond 

the control of the ENGINEER, all completed or partially completed items of 
work as of the date of termination will be paid for in accordance with the 

Contract Payment Provisions. 

c. No compensation will be allowed for items eliminated from the Contract. 
d. Termination of the Contract, or portion thereof, shall not relieve the 

ENGINEER of its contractual responsibilities for work completed and shall not 
relieve the ENGINEER’s Surety of its obligation for and concerning any just 

claim arising out of the work performed. 
2. Contractor Obligations 

After receipt of the Notice of Termination and except as otherwise directed by the 

State, the ENGINEER shall immediately proceed to: 

a. To the extent specified in the Notice of Termination, stop work under the 

Contract on the date specified.  
b. Place no further orders or subcontracts for materials, services, and/or 

facilities except as may be necessary for completion of such portion(s) of the 
work under the Contract as is (are) not terminated.  
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